Declassified in Part - Sanitized Copy Approved for Release 2012/08/14 : CIA-RDP89B00487R000400750012-7

HAM-0119
COPY / OF /

MARQUARDT AIRCRAFT CO.

TELEPHONE: STATE 1-2121
TWX: VAN NUYS 7081

16555 SATICOY STREET
P.O. BOX 2013—SO. ANNEX
VAN NUYS, CALIFORNIA

January 8, 1959
Ref: 1614A/16-00/435

Air Materiel Command
Aeronautical Systems Center
Wright-Patterson Air Force Base
Ohio

Attention: Mr. G. W. Scott, LMEMSP
Professional Services Section

Via: Bureau of Aeronautics
Department of the Navy
Washington 25, D. C.

Subject: Marquardt Proposal 1614A - AF-MJL Test Time in Support of Marquardt Proposal 1603 to the Department of the Navy

1. Marquardt Aircraft Co. respectfully submits herewith Proposal 1614A covering test time required in support of Marquardt Proposal 1603 to the Department of the Navy. This proposal cancels and supersedes Marquardt Proposal 1614 dated November 24, 1958 and gives cognizance to an increase in the amount of testing required to support the work covered by the above above Proposal 1603.

2. This proposal consists of the following exhibits, which have been prepared as a supplement to the existing Facility Operating Contract AF 33(600)-35556:

Exhibit A - Work Statement
Exhibit B - Estimated Cost Breakdown
Exhibit C - Contingent Fee Statement

CONTAINS SENSITIVE COMPARTMENTED INFORMATIO

3. Marquardt will maintain the validity of this proposal for a period of sixty (60) days from date hereof.

4. Early and favorable consideration of this request is respectfully solicited in order to provide for availability of test time to assure Contractor's compliance with contractual commitments. Should the need arise for further information or discussions, the Contractor's representative, Mr. C. H. Kenerson, can be contacted at our Dayton Office, Baldwin 4-8351.

MARQUARDT AIRCRAFT CO.

Contract Administration

OBM:hms
Att'mts.

DOCUMENT NO. 15
NO CHANGE IN CLASS ☐
☐ DECLASSIFIED
CLASS. CHANGED TO: TS S C
NEXT REVIEW DATE: 2014
AUTH: HR 70-2
DATE 2/6/81 REVIEWER: 018373

STAT

Declassified in Part - Sanitized Copy Approved for Release 2012/08/14 : CIA-RDP89B00487R000400750012-7

Declassified in Part - Sanitized Copy Approved for Release 2012/08/14 : CIA-RDP89B00487R000400750012-7

Proposal No. 1614A

WORK STATEMENT

Proposed Supplement No. X* to
Facility Operating Contract AF 33(600)-35556

1. PART I - STATEMENT OF WORK of the Schedule, as amended, is hereby further amended by adding Item Y* to paragraph (a) as follows:

   Item Y* - Three (3) weeks of High Altitude Development test time in support of Marquardt Proposal 1603 to the Department of the Navy.

2. PART II - ESTIMATED COST of the Schedule, as amended, is hereby further amended by adding the following Item to paragraph (a):

"Item No.	Estimated Cost
Y*	$73,149.24

3. PART III - FIXED FEE of the Schedule, as amended, is hereby further amended by adding the following Item to paragraph (a):

"Item No.	Fixed Fee
Y*	$5,120.18

4. PART IV - ALLOWABLE COST of the Schedule, as amended, is hereby further amended by increasing the amount committed to the Special Fund as set forth in Subparagraph (c)(2) from $ to $, being an increase of $ 11,557.58.

* Arbitrary identification for purposes of this proposal.

Declassified in Part - Sanitized Copy Approved for Release 2012/08/14 : CIA-RDP89B00487R000400750012-7

Declassified in Part - Sanitized Copy Approved for Release 2012/08/14 : CIA-RDP89B00487R000400750012-7

Proposal No. 1614A

ESTIMATED COST BREAKDOWN

ITEM Y* of AF33(600)-35556

Operation, Maintenance and Repair of AF-MJL High Altitude Test Cell
for 3 Weeks of Occupancy for Development Testing Only

	OPERATION		MAINT. & REPAIR		TOTAL	
	Hours	Dollars	Hours	Dollars	Hours	Dollars
Lab. Tech. Direct Labor @ $3.15/hr.	3,900	12,285.00	2,730	8,599.50	6,630	20,884.50
Shop Direct Labor @ $3.12/hr.	30	93.60	90	280.80	120	374.40
Mfg. Overhead @ 145% Total Direct Labor		17,948.97		12,876.44		30,825.41
Materials & Direct Charges		9,285.00		5,130.00		14,415.00
Total Manufacturing Cost		39,612.57		26,886.74		66,499.31
General & Adm. Expense @ 10% Mfg. Cost		3,961.26		2,688.67		6,649.93
Estimated Cost - Operation Maintenance & Repair		43,573.83		29,575.41		73,149.24
Major Repairs & Replacements @15.8% Estimated Cost - Operation, Maint. & Repair						11,557.58
Total Estimated Cost						84,706.82
Fixed Fee @ 7% Est. Cost - Operation, Maint. & Repair						5,120.18
Total Estimated Cost Plus Fixed Fee						89,827.00

* Arbitrary identification for purposes of this proposal.

Declassified in Part - Sanitized Copy Approved for Release 2012/08/14 : CIA-RDP89B00487R000400750012-7